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INQUIRIES:

Direct questions or clarifications of this Request For Proposal document to
Baron Zerahian, Staff Analyst, (phone: 559-262-4866, fax: 559 488-1945, e-mail:
bzerahian@fresno.ca.gov), Capital Projects Division, Department of Public Works.

CONSULTANT SELECTION POLICY:

Copies of the Fresno County Board of Supervisors Resolution 90-028 (Ordinance
Code Chapter 4.10) which establishes procedures that implement the selection of
Architects, Engineers, and other Professionals, may be obtained from Baron
Zerahian, Staff Analyst. 

It is the intent of the County to engage a consultant who will provide professional
services as described herein; however the County reserves the right, at its sole
discretion, to terminate this RFP process or negotiations with a selected consultant
and either perform the work with their staff or begin a new RFP process.  Nothing
herein, or in the process, shall be construed as having obligated the County to pay
for any expenses incurred by respondents to this RFP, or to the selected consultant
prior to Board of Supervisors approval of a consultant services agreement.

FRESNO COUNTY’S WEBSITE:

An electronic copy of this Request For Proposal and Fresno County’s Consultant
Selection Policy is available on Fresno County’s website at the URL:
www.fresno.ca.gov/4510/index.htm.

MODIFICATIONS:

Any modifications to this RFP will be provided to RFP holders of record.  In order to
become an RFP holder of record, one must submit to the County the information
on the “Notice of Issuance” or provide similar written notification if the RFP is
downloaded from the website or obtained from other sources.

Issuance Date: May 18, 2001
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I. SUMMARY

A. INTRODUCTION AND PROJECT OVERVIEW:

Fresno County seeks to retain the services of a consultant civil engineer with
demonstrated experience and qualifications to design, prepare plans,
specifications, cost estimates and other consultant services for the first phase
construction of a Landfill Gas Collection and Control System (GCCS) for
Modules 1-4 at its American Avenue Landfill.  The system will consist of
vertical wells, a gas piping and condensate collection network, blowers and a
flare station.

B. REQUIRED CONSULTANT SERVICES:

The Consultant shall provide qualified staff or retain subconsultants for the
following specialty at his/her own expense to provide technical assistance to
meet the program requirements.

1. Landfill Gas Collection and Control Systems Design, Cost Estimating
and Construction Inspections.

2. Obtaining Necessary Permits

In accordance with the extra services provisions of the consultant agreement,
the consultant shall retain the following specialty consultants if this project
requires their services.

1. Geotechnical
2. Site Surveyor

C. EXISTING CONDITIONS:

The American Avenue Landfill site is located in western Fresno County,
approximately 17 miles southwest of the City of Fresno and approximately six
miles southwest of the City of Kerman (refer to ATTACHMENT I for location
map).  The site is 4 miles west of State Highway 145 (Madera Avenue).

The Landfill is a Class III municipal solid waste disposal facility where only non-
hazardous waste is accepted.  The Landfill operates under a Solid Waste
Facilities Permit issued by the County Community Health Department with the
concurrence of the California Integrated Waste Management Board.  The
Landfill also operates according to the California Regional Water Quality
Board.



COUNTY OF FRESNO    REQUEST FOR PROPOSAL

Gas Collection and Control System For Modules 1-4 Page 5 of 21
American Avenue Landfill

The County has operated the Landfill since the early 1970’s.  Of the 440 acres
currently owned by the County and permitted for landfill, approximately 361
acres are available for waste disposal (refer to ATTACHMENT II for Current
Site Topography and Layout).  Of this 361 acres, approximately 158 acres are
covered with waste, of which 128 acres are lined area and 30 acres are
unlined. The remaining 203 acres are available for future expansion.  The
Landfill has a remaining estimated capacity of approximately 33 million cubic
yards and the projected closure date is 2031.

As a regional disposal site for the County, the Landfill currently receives most
of the solid waste generated within the County.  Approximately 600,000 tons of
solid waste is received per year (51,009 tons per month, or 1645 tons a day
over a 362 day average).  The Landfill operates 7 days a week and is closed
only on New Year’s Day, Thanksgiving Day and Christmas Day.

II. PROJECT INFORMATION AND REQUIREMENTS

A. PROJECT BACKGROUND:

Landfill gas is generated from the biochemical breakdown of refuse in the
landfill.  The gas is comprised mainly of methane, carbon dioxide and
nonmethane organic compounds and poses a potential threat to air quality
and groundwater.  Under certain circumstances, the gas can become highly
explosive if combined with oxygen and ignited.  State and Federal regulations
require that a gas collection and control system (GCCS) be installed to protect
public health and safety.

A Landfill Gas Master Plan has recently been completed and provides the
framework for the build out of GCCS related capital improvements for the
short and medium term and a plan for budgeting and cost estimating.  The
Master Plan is provided in ATTACHMENT III and proposers should review this
document thoroughly.

B. PROJECT DESCRIPTION:
 

The Landfill Gas Master Plan provides for five phased installations of a well
field and piping system from the year 2002 through to 2008. The first phase
encompasses landfill modules 1-4 (refer to ATTACHMENT IV for the
Conceptual 2002 GCCS Layout).  These modules contain waste that is 5
years or older, and the Federal Plan for Emission Guidelines (EG) requires
that a GCCS be in place for these modules by October 2002.
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The proposed GCCS should meet the functional objectives
provided in the Master Plan and provide all the components
specified in the Plan’s Well-field and Piping Network
(Collection System).  Vertical wells in Modules 1-4 must
be vertically extendable, as future waste placements will
occur over these modules.  The system should have an after
hours system failure notification device and design
considerations must be made for system expansion.

The consultant will be expected to provide plans, specifications, cost
estimates and other consultant services for first phase construction.  The
consultant will also be responsible for obtaining all required permits for this
project.  Tasks will include preparing all applications, providing all data and
documentation, and facilitating the review and approval process.  Regulatory
agencies with permit authority over landfill GCCS issues may include the San
Joaquin Valley Unified Air Pollution Control District, Fresno County
Department of Community Health, Environmental Health Division, California
Integrated Waste Management Board and the California Regional Water
Quality Control Board.

During construction, the consultant will provide construction inspection and
management services.  These services are described later in Services of the
Consultant, Article III E, Phase 5A, Construction Inspection and Phase 5B,
Construction Management. 

C. SERVICES PROVIDED BY COUNTY:

A Project Committee consisting of members from the Administrative Office,
Planning & Resource Management Department and Department of Public
Works will guide the Owner’s interest and carry forward recommended project
scoping and details to the Board of Supervisors.

D. PROJECT BUDGET AND FUNDING:

The budget allocation includes all associated project costs including, but not
limited to:

• All engineering service costs
• All construction costs
• All County administrative costs
• All permit and planning review costs (County coordinated)
• All contract document printing for project bidding, award and

construction (County provide)
• All legal advertising and plan distribution costs (County provided)
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E. PROJECT MILESTONES:

Activity Description: Estimated Duration

Issuance of RFP and consultant responses 4 wks
Consultant Selection 5 wks
Agreement Negotiations and Execution 6 wks
Phase 1, Pre-design 2 wks
Phase 2, Preliminary Plans 3 wks
Phase 3, Final Plans 4 wks
Phase 4, Bidding and Award 10 wks
Phase 5A & B, Construction Inspection and Management  12 wks
Phase 6, Post Construction 3 wks

Note:  Finalists interviews have been tentatively scheduled for the week
beginning June 25, 2001.  Proposers will be notified of those advanced
to finalist status by fax and mail.

F. SAMPLE CONSULTANT AGREEMENT:

Sample Consultant Agreement (ATTACHMENT V) is provided as an example
of the typical language in a consultant service agreement with the County.  It is
recommended that the consultant review the sample agreement with legal
counsel and insurance providers.  The Agreement requires the consultant
carry a Project Specific Professional Practice Insurance Policy in the
amount of $1,000,000.

Finalists shall be prepared to raise any agreement concerns and identify all
agreement issues at the interview.  The consultant shall also be required to
comply with the Fair Political Practices Act reporting requirements.

G. SPECIAL CONDITIONS:

The County has a preference in securing the services of a civil engineer with
demonstrated past experience in designing landfill gas collection and control
systems the same size or larger as this project.  Proposers are requested to
provide in their proposals specific gas extraction, exhaust and ventilation
systems design experience that have been approved by the California
Integrated Waste Management Board and an air pollution control district. 
Please refer to Article VI, Proposal Submittal Requirements, Part A, Number
8.  Proposers are also requested to certify past experiences in the form of a
letter from previous project landfill management indicating the level of user
satisfaction and other project related information.  References will be checked.
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III. SERVICES OF THE CONSULTANT

The services required of the Consultant may include, but not necessarily limited to
the following phases of work:

 A. Phase 1, Pre-Design:

The Consultant shall:

1. Develop project parameters in concert with the County’s Project
Committee members’ recommendations and concerns.  The Project
Committee will consist of members from the Planning & Resource
Management Department, the Administrative Office and the Department
of Public Works.

2. Consult, communicate, and meet with County every two (2) weeks, or
more often if necessary, to verify, refine, and complete the project
requirements and review the progress of the project.  Consultant shall
prepare complete minutes of meetings attended.

3. Develop and maintain a project schedule and status report that shall be
updated and submitted to the County staff on a biweekly basis.

4. Review and evaluate County provided American Avenue Landfill Gas
Collection and Control Master Plan and topographic maps.

5. Confirm the location of existing on-site infrastructure systems in close
proximity to the project site, including, but not limited to electrical,
mechanical, plumbing, communications, telephones, and computers
through visual observations, review of record documents, and discussions
with the Planning & Resource Management Department’s staff.

6. Identify and document all regulatory compliance measures and approval
processes required to complete this project.  Consultant shall contact
regulatory agencies with permit authority over landfill GCCS issues.

B. Phase 2, Preliminary Plans

The Consultant shall:

1. Consult, communicate and meet with County every two (2) weeks, or
more often if necessary, to verify, refine, and complete the project
requirements and review the progress of the project.  Consultant shall
prepare complete minutes of meetings attended.
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2. Prepare the preliminary plans and technical specifications indicating the
number, type, and spacing of vertical wells, well flow controls / monitoring,
layout of piping system, condensate collection and transport system,
blowers and flare system.  The design will include all civil, mechanical,
and electrical drawings and specifications to include Division One
documents.  Design shall be in accordance with Federal New Source
Performance Standards/Emission Guidelines (NSPS/EG) regulations 40
CFR 60.752 through 60.759.  Design considerations must be made for
system expansion.

3. Prepare and submit a preliminary opinion of probable construction cost
identifying significant area and system components of the Gas Collection
and Control System (GCCS) for modules 1-4.  The opinion of probable
construction cost shall be submitted in the "Construction Specifications
Institute Uniform Construction Index” (CSI/UCI) 16 division format and
shall identify design contingency and escalation amounts to the midpoint
of the construction period.

4. Prepare all permit applications including providing all data and
documentation for County and other agency reviews and permits.  The
Consultant shall be responsible for facilitating all agency review and
approval processes so permits can be obtained in an expeditious manner.

5. Prepare written instructions in the form of a training and operations
manual for use by the landfill staff.  The manual shall contain all
necessary information for operating and maintaining the GCCS.

6. If required, provide geotechnical studies as an extra service.

7. Written authorization will be given upon acceptance of completion of this
phase of the work and before proceeding to the next phase.

C. Phase 3, Final Plans

The Consultant shall:

1. Prepare final working drawings from preliminary plans, as modified by the
County, on a CAD system acceptable to the County (such as DataCAD or
AutoCAD) and on 24" by 36" sheets, or other size approved by County,
drawing size sheets and technical specifications on 8-1/2" by 11" pages
setting forth in detail the work to be done, the materials, workmanship,
finishes, and equipment required for the mechanical, electrical, plumbing
and other components of construction necessary to provide the County a
complete and functional project for its intended purpose.
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2. Prepare construction specifications in UCI/CSI 16 division format with an
IBM PC-compatible word processing program such as WordPerfect or
Microsoft Word.  The County will prepare bidder’s instructions, general
conditions, and supplemental general conditions.

3. Include in the specifications a construction sequencing of work.  County’s
Project Committee shall review and approve the schedule prior to
completing the final construction documents.

4. Review, comment, and/or make recommendations on the form and
content of the County's General Conditions, Special Conditions, and Bid
Form as they apply towards the project.

5. In addition to the technical specifications, prepare special or supplemental
conditions for the construction contract, including a Health and Safety
Plan.  The County will package the Consultant's documents with the
County's approved General Conditions, Notice to Contractors calling for
bids, the Bid Form, and related documents to complete the construction
contract and bid specifications.

6. Monitor and keep County informed regarding the impact of design issues
on the project budget.  Upon the request of the County, Consultant shall
incorporate into the design such reasonable changes as the Consultant
deems appropriate as a result of the County's review processes and
impact on the project budget or opinion of probable construction cost.

7. Submit to the County a final opinion of probable construction cost in the
CSI/UCI 16 division format for the base bid work and alternate bid items. 
The opinion of probable construction cost shall be projected to the
midpoint of the scheduled construction period to be scheduled by the
County.  Differences between the design development (preliminary) and
final opinion of probable construction cost shall be explained in writing.

8. Submit the construction period for bidding purposes to the County for
approval.

9. Include alternate bid items (preferably additive), not as separate design
drawings but incorporated into the original construction drawings, to allow
construction element choices or cost options by the County.  The basis of
award may be on the base bid only, or base bid plus additive alternates. 
Additive bid items may be necessary so that the County will be able to
award a construction contract not exceeding available construction funds.

10. If required for the construction of this project, propose and submit a
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recommended testing and inspection list for materials identifying type,
quantity, frequency, schedule, and cost estimate of tests to be performed
by an independent testing firm during construction.

11. Submit to the County twelve (12) copies of the completed final plans,
specifications, and opinion of probable construction cost.  Consultant shall
meet as necessary with the County to identify and explain in detail all
elements included in the final plans document requirements as outlined
herein or meet as necessary to fully explain his/her design scope and
obtain County's approval thereof.

12. Submit final plans and construction documents to California Integrated
Waste Management Board and the San Joaquin Valley Unified Air
Pollution Control Board for approval and permits. 

13. Review and confirm with County’s Project Committee the construction
budget.

14. Modify plans and construction documents as required to obtain permit
approvals.

15. Submit progress originals and final originals of the plans, specifications,
and opinion of probable construction cost for reproduction by the County. 
Submit four copies of structural calculations.

16. Not proceed with the next Phase unless expressly authorized in writing by
County.

D. Phase 4, Bidding and Award

The Consultant shall:

1. Deliver to the County two (2) weeks prior to the advertising date (which
date will be determined by County), the final completed original drawings
and specifications for County printing and distribution of bid sets to
interested contractors.  The original drawings and specifications index
sheet shall be stamped by a seal with Consultant and subconsultants'
license numbers and/or signed in accordance with the California Business
and Professions Code.

2. Submit a list of general and specialty contractors who may be interested 
in bidding on this project.

3. Attend the pre-bid conference scheduled by the County.
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4. Prepare addendum drawings and other documents as required to clarify
scope of work to be bid upon, at no additional cost to the County. 
Coordinate subconsultants’ addendum drawings and documents.

5. Prepare drawings and work necessary to delineate either the County’s
changes in scope to the contract or changes in job-site conditions due to
inaccurate information provided by the County.  Such work shall be
provided as directed by the County representative and shall be an Extra
Service to the Consultant’s agreement.

6. Submit to the County for review and approval any addenda deemed
necessary.  Addenda, if any, shall be submitted no later than ten (10)
working days prior to the scheduled bid opening.  The addendum shall be
distributed by the County.  An electronic copy of addenda items shall be
furnished to the County.  No addendum will be issued in the 72 hour
period prior to bid opening.

7. Assist the County in evaluating the base bids and alternate bid items
received.

8. Delete or otherwise change portions of the construction work at the
request of the County if the lowest bid proposal for the proposed
construction contract exceeds the County approved opinion of probable
construction cost (which will include the Consultant's design contingency
amount approved by the County) by 10% or more, and if the County
rejects all bids.  In such event, the Consultant shall revise the plans and
specifications to comply with such modifications and also shall assist the
County in obtaining new proposals from contractors, all at no additional
cost to the County.  Such modifications shall be completed on a time
schedule commensurate with the scope of the change and as set forth by
the County.

E. Phase 5A, Construction Inspection

1. The Consultant shall perform construction inspection services to ensure
Contractor’s compliance with construction documents.  Consultant
inspection services may include, but not necessarily limited to the
following tasks:

a. Provide an Inspector of Record (IOR) who will provide full-time or part
time inspection of the project.  The IOR shall be completely familiar
with the project plans and specifications and knowledgeable of GCCS
construction methods.

b. Observe and document vertical well location, including drilling,
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assembly and backfill operations, collection header piping, control /
monitoring units, flare station and all other GCCS system
components.  Verify that liner integrity is maintained. 

c. Verify that construction materials and procedures comply with the
construction documents.  Report known defects in materials and
deficiencies in construction to Contractor, Consultant and County.

d. Provide all required quality control testing required during
construction.  The testing shall be performed by a qualified, certified
testing laboratory.

e. Assist the County with review of field changes initiated by the County
and/or Contractor.

f. Review Contractor’s monthly progress reports to ensure consistency
with activities observed in the field.

g. Maintain a site record that includes field inspection logs, records of
telephone conversations and site meetings, field testing and results,
photographs and photographic logs.

h. Conduct pre-final and final inspections of the installed GCCS.  A
punch list which details observed deficiencies will be provided to the
Contractor.

i. Provide the County with a construction documentation report that will
include a statement of completion.

j. Based upon his/her observations of the progress of construction and
a review of the Contractor’s application for payment, and the IOR’s
recommendation, determine on a monthly basis, the amount owing to
the Contractor under the contract documents and provide his/her
recommendations, through appropriate certificates, that the County
make payments in such amounts as he/she determines to be owed. 
Such certificates shall constitute a representation to the County that
the work has progressed to the point indicated and that to the best of
the Consultant’s knowledge, information and belief, the quality of work
is in accordance with the contract documents.

Phase 5B, Construction Management

The Consultant shall:

1. Attend the preconstruction conference scheduled by the County.
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2. Attend construction progress meetings.

3. Make recommendations to the County on all claims of the County
or Contractor and all other matters relating to the execution and progress
of work, including interpretation of the Contractor's contract documents.

4. Review and make recommendations on contractor technical submittals
including material product and performance data and manufactures
installation instructions.

5. Within seven (7) working days of County’s request, review and make
recommendations for samples, schedules, shop drawings, and other
submissions for general conformance with the design concept of the
project and for general compliance with the plans and specifications and
information given by the Consultant's contract documents.

6. Within two (2) working days of County’s request for information (RFI),
respond to the County Construction Engineer or Contractor, through the
County Construction Engineer, with information and/or drawings needed
from Consultant in order to clarify the intent of the construction contract
plans and specifications of the project.  Consultant shall review
Contractor's cost proposals for all change orders associated with any
additional work as may be necessitated by the RFI clarification.

7. Recommend and prepare such change orders as are deemed necessary,
and opinion of probable construction cost.  Where the change order arises
as a result of a negligent error or omission of the Consultant, the
Consultant shall not be compensated as an Extra Service for time spent
or cost incurred in efforts connected with the correction thereof.  Any
changes to the construction contract shall be made only with written
County approval.

8. Review as-built plans, surveys and record specifications submitted by the
Contractor to verify consistency with field observations, and contract
documents.

9. Assist County, at County’s express, written authorization, with any claim
resolution process involving Contractor and County.

F. Phase 6, Post Construction

The Consultant shall:

1. Review and forward to the County Construction Engineer two (2) copies of
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the Operations and Maintenance Manuals to be furnished by the
Contractor.

2. Inform the County of all written guarantees required of the Contractor by
the Consultant's technical specifications or special conditions.

3. Assist with the start-up and balancing of the GCCS.  The objective would
be to optimize system performance, and landfill gas migration control. 
Perform tests on after hours system failure notification device.

4. Conduct a staff orientation on the operational aspects of the GCCS and
training on how to continue operations.

5. Return to County all plans borrowed from County by Consultant.

6. Require through the construction contract specifications that record
drawings be prepared by the Contractor and submitted to the County for
acceptance by the construction inspector and Consultant. Upon
completion of the project, obtain from the Contractor all information
necessary to document all changes made to the project, proceed to
transfer the Contractor's record drawing changes onto the Consultant's
original drawings or .003" mylar (matte one or both sides) reproducibles of
the original drawings.  The complete record drawing set shall remain at all
times the property of the County.  Changes shall be identified by cloud
markings and shall identify date of change and its source, such as from
addenda, change order, or clarification.  Consultant shall have no
responsibility for the accuracy of information provided, either by the
Contractor or by the construction inspector, for transfer to record
drawings.

7. If construction plans have been prepared with a CAD system,
record drawings in the form of .dxf or .dwg files shall be furnished and
delivered to Department of Public Works in addition to mylar
reproducibles. Such .dxf or .dwg files shall be furnished on either 100MB
‘Zip’ disks, 3.5" DS/HD disks, or compact disk (CD-ROM).  Final plans and
specifications become the property of the County and can be used by the
County at its own discretion.

8. Participate fully, aligned with and not adverse to the County, upon
request, in the early settlement discussions of construction claims
resolution issues. 

9. No final payment to the Consultant will be issued until the services of this
Phase have been performed and negligent errors, acts and omissions
attributed to the Consultant have been resolved.
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IV. SERVICES PROVIDED BY THE COUNTY

Fresno County will provide the services listed below in support of the Consultant's
professional services.  The Consultant shall be responsible for the evaluation of all
information supplied by the County and verifying its accuracy.

The County will:

A. Provide a County representative who shall represent the County and shall
work with the Consultant in carrying out the provisions of the Agreement.

B. Transmit documents for other agency reviews, and pay all application and
review processing costs.

C. Assume all costs associated with reproducing the final bid documents and
addenda and their distributions.  Assume all project advertising costs.

V. BACKGROUND CHECK

The County reserves the right to conduct a background inquiry of each proposer
which may include collection of appropriate criminal history information, contractual
and business associations and practices, employment histories and reputation in
the business community.  By submitting a proposal to the County, the proposer
consents to such an inquiry and agrees to make available to the County such books
and records the County deems necessary to conduct the inquiry.

VI. PROPOSAL SUBMITTAL REQUIREMENTS

Please do not provide more information than requested by Article VI of this Request
for Proposal.  The completeness of the proposal will be evaluated by a Selection
Committee.

Submittal will be in two parts.

PART A.

The first part will enable the County to appraise the general qualifications of
the consultant.  You must answer the following questions in the same
sequence as below.

1. Firm name, address, phone number, fax number and E-mail address or Web
page address ( if available).  Also, provide this information on all associated
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firms and partners.

2. Specify type of organization (individual, partnership or corporation including
the state of incorporation) and if applicable indicate whether you are:

a Small Business.
b Disadvantaged Business.
c Minority and/or Women Owned Business.

3. Firm principals who will be responsible for the project, their education,
credentials, and experience in similar work.

4. Key personnel who will be assigned to work on the project, their education,
credentials, and experience on comparable projects.  Indicate the tasks to be
performed by these key individuals and expected time or effort they will
commit to the project.

5. Subconsultants (mechanical, electrical, and others as the project may require)
to be used.  Indicate the tasks to be performed by these consultants.

6. Present staff - number and classification.  Will you have to secure more staff
to complete the commission?

7. List current projects or commitments for services in your office.

8. List in reverse chronological order for the last five years projects involving the
design of landfill gas collection and control systems. 

Indicate for each of these projects:

(a) Name and location of project
 (b) Description of the project, including the type of system and size, and if the

project required CIWMB and APCD approval
(c) Description of all services provide by your firm, including if construction

inspection, management, permit assistance, staff training, etc., were
provided

(d) Name of owner
(e) Name of current contact person and telephone number (Contact person,

who, at the time of RFP submittal, was, will be or is employed by the
owner and who would have personal knowledge of the completed work)

(f) Your firm's specific involvement (Engineer of Record (EOR), sub-
consultants or other capacity)

Also provide a letter from previous project landfill management indicating their
name, position and role in the project, a description of the project and services
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provided, and level of user satisfaction.

9. List at least four additional references of present or past clients with their
telephone numbers and fax number.

10. Include a current copy of Standard Form 254 (showing relevant facility
experience) for your firm.  You may provide a SF 254 for subconsultants also.

11. The Consultant will submit as a part of his or her initial submittal the firm’s
current basic hourly rate schedule for all current employee classifications. 
Also provide hourly rates for Court appearances and testimony.  Such hourly
labor rates shall include costs for items such as office supplies, computer and
plotting supplies, printing, postage, vehicle costs, and other incidentals.

(Printing includes normal office copying and printing, check plots and check
prints, and other incidental printing.  Printing includes other agency review /
approval plans if specifically required as a basic service in accordance with
Section III.  Other printing is usually either authorized as an Extra Service or
arranged through the County’s contracted printing companies at the County’s
expense.)

Include the same information for all proposed sub-consultants.  Hourly
rates shall be used as the basis of assessing changes in the scope of
work.

The Consultant will be required to submit a sealed estimated fee based
on the scope of work defined in this RFP and subsequent addenda, only
if selected as a finalist.

PART B.

The second part covers the tasks required of the consultant.

1. Explain in detail how this project will be approached and accomplished.  This
should include a description of the work to be performed for each phase of the
project.

2. Provide recommendations on design alternatives, how efficiencies can be
gained and or other ways that the project may be improved.

3. Provide a project schedule and time line for completing each phase described
in Article III. 

VII. CONSULTANT SELECTION PROCEDURE
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The selection procedure shall be in accordance with Fresno County Ordinance
Code Chapter 4.10 and applicable provisions of the "Policy for Selection and
Compensation of Architectural / Engineering Consultants" as last revised by the
Board of Supervisors on November 29, 1994.  The process includes the following
provisions:

A Selection Committee will be formed to evaluate the proposals and to make
recommendations to the Fresno County Board of Supervisors.  The Selection
Committee will consist of members from the County Administrative Office,
Department of Public Works, and Planning & Resource Management Department,
and may include a representative knowledgeable in engineering services from
outside the community or from one of the universities.  The Selection Committee
will screen the received responses to the Request For Proposals and may select
three or more firms as finalists.  More firms will be considered as finalists when, in
the judgment of the Selection Committee, other firms are equally qualified to
provide the requested professional services.  Finalists may be requested to
interview with the Selection Committee as a part of the evaluation process. 

After the finalist firms have been identified, and as a part of the Selection
Committee's evaluation at interview time, the finalist firms will be required to submit
estimated fees to provide professional services for the project.  The estimated fees
will be opened only after the Selection Committee has completed all of the
interviews and considered each of the finalist’s qualifications.  The Selection
Committee will consider the estimated fees of the finalists in its final deliberations.

The Selection Committee will address the following criteria in its evaluation of
proposals (not necessarily in order of importance).

A. Specific experiences with design, plan preparation and construction inspection
of landfill gas collection and control systems. 

B. Educational background of the consultant's key individuals who will be
assigned to the project on a full-time basis.

C. Quality of past performance for the County or similar agencies.

D. Qualifications of individual within the Consultant's organization directly
responsible for the work.  The County reserves the right of approval of the
Consultant's project manager.

E. Adequacy of staff to perform the work within the time allowed.

F. Approach proposed for addressing the project requirements.
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G. Demonstrated ability to make effective public presentations on the requested
reports and proposed designs.

H. Demonstrated ability to work effectively with County staff, other public
agencies and related parties.

I. New or innovative ideas presented by the consultant in the proposal or
presentations.

J. Demonstrated ability to keep costs within project budgets and design
estimates.

K. Knowledge of local conditions.

L. Demonstrated interest of the consultant in the success, efficiency, and
workability of the facility during construction and post construction operation.

M. Whether the consultant is currently engaged in another project which has
direct and substantial physical relationship to the proposed project.

N. Whether the consultant who designed the original facility should be retained
for the new work on the basis of cost, detailed knowledge of the existing
facility, or necessity of use of the same design concept in the work.

O. Demonstrated record of abiding by terms of subcontract agreements regarding
timely payment for services rendered on County projects.

P. Ability of the Consultant to furnish effective and timely construction observation
services.

Q. Completeness of proposal.

R. The estimated fee will be a factor in the final selection only after the most
qualified firms have been identified.

S. All other things being equal, local (within Fresno County) consultants are
preferred over non-local consultants.

T. All other things being equal, non-local consultants who associate with a local
consultant for the purpose of the particular services required shall be preferred
to non-local consultants who do not so associate.

VIII. FEE DETERMINATION

The Consultant compensation amount for the project will be negotiated with the



COUNTY OF FRESNO    REQUEST FOR PROPOSAL

Gas Collection and Control System For Modules 1-4 Page 21 of 21
American Avenue Landfill

Board of Supervisors selected firm.  In the event negotiations fail with this firm, the
County will terminate negotiations and commence new negotiations with the next
most qualified firm.

BZ:bz
05/17/01
G:\Capital\AMERICAN AVE LANDFILL\RFP_GAS\final_GCCS.doc
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SCS ENGINEERS MEMORANDUM
                                                                                                                                    

Date: April 5, 2001

Project: 01200108.00

To: Tim Cockrum, County of Fresno

From: Stephanie Young, SCS Engineers
Joseph Miller, SCS Engineers

Subject: Design Basis for Landfill Gas Collection and Control System Master
Plan,
American Avenue Landfill, Kerman, California

                                                                                                                                    

This memorandum presents SCS’ design rationale and assumptions for the conceptual
design of the gas control system at the American Avenue Landfill in Kerman, California.  This
memo also presents SCS’ understanding of current site conditions and future site
development.  In doing so, the following topics are discussed:

• site description and existing site conditions;

• description of site operations;

• gas generation estimates;

• regulatory criteria; and

• design criteria

This memorandum provides a basis of design for preliminary sizing of landfill gas (LFG)
system components.  The objective is to allow the County of Fresno (County) to plan for
LFG-related capital improvements in the short and medium term, and to plan budgeting
cycles accordingly.  Therefore our preliminary design provides guidance for planning
purposes and is suitable for order-of-magnitude cost estimating.

The LFG Master Plan will allow the County to plan for capital improvements through closure
in the year 2035.  The County provided a detailed landfill capacity realization report to SCS
for Fill Area II, Modules 1 through 8 only, which are planned to reach final grades in 2008.
Capacity realization projections for specific modules were not provided for Fill Area I and Fill
Area III.  The County plans to excavate all existing waste in Fill Area I and relocate it to Fill
Area II beginning in the summer of 2002.  The County plans to begin filling in Fill Area III
beginning in the year 2008.  However, future projections for specific modules are unknown at
this time.

SCS prepared conceptual design drawings of the LFG system.  The drawings include:
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• well field and piping plan for year 2002 (when the Federal Plan for the Emissions
Guidelines (EG) Rule initially requires control);

• well field and piping for year 2005 (EG required build out in Module 5);

• well field and piping for year 2006 (EG required build out in Module 6);

• well field and piping for year 2007 (EG required build out in Module 7);

• well field and piping for year 2008 (EG required build out in Module 8);

• typical details for well field and piping components, blower/flare station, and
condensate traps.

Conceptual layout drawings are also provided for Fill Areas I and III based on ten-year
projections beginning in 2015.  These drawings are divided into three phases: at year 2015,
2025 and 2035 (expected closure).

SITE DESCRIPTION AND EXISTING CONDITIONS

The American Avenue Landfill (site) is in rural central Fresno County, approximately 17 miles
west of the City of Fresno on American Avenue, between Highway 145 and Placer Avenue.
The landfill’s site address is 18950 West American Avenue in Kerman, California 93630.  The
site is an existing disposal facility owned and operated by the County of Fresno Planning &
Resources Management Department.  The site resides on a 440-acre parcel with 361 acres
permitted for waste disposal.

The site is comprised of assessor parcel numbers 020-052-02S, -05ST, -06, and –09 and 020-
021-26S, -27, -33ST, -34ST, and –35ST.  The site occupies the southeast quarter of Section
32, Township 14 South, Range 17 East, Mount Diablo Baseline & Meridian (MDB&M); the
southwest quarter of Section 33, Township 14 South, Range 17 East, MDB&M; the southern
half of the northwest quarter of Section 33, Township 14 South, Range 17 East, MDB&M; and
the northeast quarter of the northwest quarter of Section 33, Township 14 South, Range 17
East, MDB&M.

The landfill began operations in 1971 and continues to accept waste.  Per the Waste Discharge
Requirements (WDR), the landfill is classified as a Class II and Class III landfill.  The WDR
authorizes the use of the Class III waste management units for disposal of non-hazardous solid
wastes and inert solid wastes.  The Class II waste management units were authorized for the
disposal of ash from a waste-to-energy plant proposed for the Fresno Metropolitan area.
However, the Class II waste management units has not been constructed at the landfill site to
date, and it does not appear that the proposed facility will be constructed.

The site has an estimated maximum design capacity of 24,877,456 tons.  The SWFP limits
its total incoming average daily refuse disposal rate to 2,200 tons per day (TPD) and 3,600
TPD as the peak daily disposal rate.
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The landfill area consists of three fill areas (Fill Areas I, II and III) encompassing
approximately 361 acres.  Fill Area I is unlined and partially filled with refuse and covered
with an average of 12 inches of interim cover material.  The County anticipates clean closure
of Fill Area I beginning summer of 2002.  All existing material will be excavated and re-
located to Fill Area II.  The footprint area, now under Fill Area I, will be lined, per Resource
Conservation and Recovery Act (RCRA) Subtitle D requirements, for further waste
placement.  Fill Area II is composite-lined and divided into eight modules.  Fill Area II is
currently being filled with waste, of which six modules have waste in place.  Fill Area III has
not yet been constructed but will be composite-lined and divided into 15 modules.

Existing structures on-site include a gate house and scale facility, a 12,000-gallon above ground
fuel dispensing and storage tank, a 16,400-gallon above ground leachate storage tank, a landfill
operations water supply well, leach field, septic tanks and maintenance shed.

Surrounding land use to the east and south consists of agriculture, primarily orchards,
vineyards, and cotton fields.  To the north, land is partially used for agriculture and is partially
undeveloped.  Land use to the west is a mixture of residential, agricultural, and undeveloped
land.  A few single-family residences reside within 1,000 feet of the landfill to the north.  Land
within 1 mile of the site is zoned AE-20, exclusive agriculture, 20-acre minimum size, by the
County of Fresno.  The landfill itself is zoned AE-20, which permits landfills subject to a
conditional use permit.  The site currently operates under Conditional Use Permit No. 2146
issued by the County of Fresno.

Electrical power service to the landfill is provided from several service poles located along
the access road between Fill Areas I and II.  No natural gas service is available.  We
understand there is no municipal sewer or water service provided to the site.

Climate

The Fresno area experiences hot, dry summers and mild winters.  Temperatures in the
summer often exceed 100 degrees F, and winter temperatures range between 30 degrees F
and 55 degrees F.  The frost season is from late November until early March.  Average daily
temperatures from 1951 through 1980 (recorded at the Fresno station approximately 17
miles east of the site), ranged from a minimum of 45.3 degrees Fahrenheit (°F) in December
to a maximum 97.9°F in July, with an annual mean temperature of 62.5°F (National Climatic
Center, 1982).

Normal annual precipitation of 10.6 inches, as recorded from the Fresno Air Terminal
(National Climate Data, 2001), was calculated from records extending 65 years from 1931 to
1995.  Based on the records available, 95 percent of the precipitation occurs between
October and April.

The California Energy Commission (1985) analyzed wind data from the Fresno station,
approximately 17 miles from the landfill, and reported that prevailing winds blow from the
northwest at an annual average of 6.5 miles per hour.  During storm events, the wind
generally blows from the southeast.  Records were taken between 1962 and 1983 at this
station.
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Topography and Geology

The site is situated on very flat topography, typical of large valley floors.  The current
topography of the landfill (as of 2001) is shown as Figure 2 in the attached conceptual
drawings.  Active landfill operations are carried out above grade using the area fill method.
According to the final grading plan, Fill Area II will be mounded to approximately 288 feet
mean sea level (ft-MSL).

The site is located in the San Joaquin Valley, a large structural basin filled with several
thousand feet of sediments of variable age and composition.  Underlying the site and its
vicinity are a mixture of unconsolidated sand and silt with some clay and gravel.  These
materials are interpreted to represent ancient alluvial fan deposits that extended from the
hills along the flanks of the ancestral valley and fluvial deposits associated with ancient
stream systems.  Depth to bedrock in the vicinity of the site is estimated at 1,000 feet.

The dominate soil type on the site, as described by the U.S. Department of Agriculture, is
Fresno fine sandy loam.  Other soils include Traver sandy loam, Hesperia sandy loam, and
Fresno sandy loam.  Field classification and laboratory tests show that the site soils are
predominantly comprised of alternating layers of silty sand (SM), sandy silt and silt (ML), and
sand (SW and SP) as classified by Unified Soil Classification System (USCS).  As
encountered during drilling, these earth materials are described as unconsolidated, dry to
moist, and loose to dense.  Natural moisture content data ranged from 2 to 17%.
Permeability tests on the finer-grained vadose-zone soil units indicate permeability on the
order of 10-5 to 10-7 cm/sec, while sand units exhibit permeability on the order of 10-3 to 10-
5 cm/sec.  For unlined landfill cells, these soil types would be considered relatively
permeable with respect to LFG migration.

Groundwater

The San Joaquin Valley is a major groundwater basin, and the underlying alluvial sediments
are the principal source of groundwater in the area.  Regional groundwater flow directions in
the site area are to the south and east toward a large pumping depression centered four to
six miles southwest of Raisin City, although variations occur due to more localized
groundwater.  At the site, groundwater is first encountered approximately 110 to 115 feet
beneath ground surface.  The groundwater is unconfined and the aquifer materials are
comprised of alternating layers of sand and silt.  Groundwater elevations, as measured in on-
site monitoring wells, range from 72 to 82 feet above MSL.

DESCRIPTION OF SITE OPERATIONS

The landfill is operated using the area fill method.  Waste is placed in lifts averaging 20 feet
thick, with maximum perimeter slopes of 3:1 (horizontal:vertical).  Wastes are deposited
either at the base or the top of a sloped working face, and spread and compacted in 2-foot
thick layers.  The compaction equipment traverses the entire length of the working face,
making several passes over each 2-foot thick layer of refuse to obtain adequate compaction
of all wastes.  To prevent bridging of the surrounding
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refuse, large or bulky wastes are separated and placed in the lower portion of the advancing
lift, and thoroughly crushed by compaction equipment.

After a lift is completed, a minimum 6-inch thick daily soil cover or approved alternative daily
cover is placed.  Areas not receiving additional wastes for a period of 180 days are covered
with a minimum 12-inch thick intermediate soil cover.  Cover materials are graded to prevent
ponding of surface water over wastes and minimize erosion.  Intermediate soil cover
surfaces are vegetated annually before the beginning of the rainy season.

Fill Sequencing

The County intends to expand the landfill to encompass a total area of 361 acres.  The liner
system construction and subsequent filing will occur in 18 disposal modules (Modules 7 and
8 in Fill Area II, Modules 1 through 15 in Fill Area III and Fill Area I).  The future disposal
modules (liner system areas) and associated excavation plan was prepared by EMCON (July
1996) (Reference 2).

Disposal modules will be filled from west to east.  The County is currently linking Module 5
with Module 4 to an elevation of approximately 220 ft-MSL.  As of December 2000, Module 6
has reached an elevation of approximately 180 ft-MSL and it continuing to grow.  The County
began filling operations in Module 7.  Module 7 will link with Modules 6, 5 and 4.  The pattern
will continue when filling begins in Module 8.  Each Module is built 13 months in advance.

According to aerial topographic maps between April 25, 2000 and December 20, 2000,
Modules 1 through 4 have remained steady at approximately 220 ft-MSL.  Also, according to
the County’s draft “Module 8 Liner Construction” drawings (November 2000), the County
plans to build a new access road from the scale house to the top of Module 1 at an elevation
of 220 ft-MSL.  Therefore, it is our understanding that the County plans to reach an interim
elevation of 220 ft-MSL over the entire Fill Area II area before proceeding back over the top.

After the elevation of 220 ft-MSL has been accomplished, the County will continue to fill
Modules 1 though 8 in Fill Area II to an elevation of 240 ft-MSL by the year 2005.  From
there, all of Fill Area II will be brought to a final grade elevation of 288 ft-MSL before
proceeding to Fill Area III in the year 2008.

Further capacity realization projections for specific modules were not provided for Fill Area I
and Fill Area III.  We assume the waste from Fill Area I will be removed and re-located,
therefore, we assume that LFG control in that area is not applicable at this time.

The development of the landfill is presented in the most recent “Report of Disposal Site
Information (RDSI)” and “Preliminary Closure Plan and Postclosure Maintenance Plan”, both
prepared by EMCON, August 1996.  Excavation grades for current and future fill modules
range from 150 to 180 ft-MSL with 5:1 slopes from the bottom of the excavation to the
existing ground surface.
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Liquids Management

All current and future refuse disposal modules will be designed with base liners and a
leachate collection and removal system (LCRS) per Subtitle D standards.  The liner system
for Modules 1 through 4 were built slightly different than Modules 5 through 8, however, all
modules in Fill Area II are designed with the same LCRS.

The liner system for Modules 1 through 4 is constructed (from top to bottom) with a geotextile
separator between the liner and operations layer; a minimum 1-foot thick drainage layer or
geonet; HDPE membrane; a minimum 1.2 or 2.0-foot thick compacted clay liner; and
prepared subgrade.  The liner system for Modules 5 & 6 consists of (from top to bottom) 10
oz/sy geotextile, geonet, 60-mil HDPE membrane, geosynthetic clay liner (GCL) and
compacted native/initial back fill soil (90% relative compaction).

The LCRS constructed in Modules 1 through 8 consists of a 1-foot thick drainage layer
placed over an HDPE component of the composite base liner and a network of perforated
HDPE pipes wrapped in gravel and geotextile.  In addition, lysimeters were installed below
the base liner as a means of early detection of leachate passing through the base liner.  A
similar LCRS will be designed and constructed in the other Fill Areas.  The LCRS on the
landfill base then directs leachate to a sump from which leachate is pumped to an above
ground storage tank for disposal.

It is understood that the County is considering alternatives for leachate disposal.  Information
regarding these alternatives can be found in EMCON’s “Leachate Treatment System
Alternatives Evaluation Report” dated February 10, 1999.

LFG Perimeter Monitoring System

Presently, there are 13 LFG monitoring wells installed in soils outside the landfill boundary
along the northern perimeter.  LFG levels in these wells are checked monthly.  Due to
increased LFG readings along the northern perimeter of Fill Area II, a temporary air injection
control system was implemented in 1999.  Based on discussions with County staff, sources
of LFG were believed to be from the unlined Fill Area I, with LFG migration occurring along
the northern boundary of Fill Area II where the liner interfaces with native soil.  Through a
series of air injection wells, a curtain of positive air pressure was maintained to prevent LFG
from migrating past the landfill’s perimeter.  The system was considered an interim
remediation measure.  We understand the air injection system has been effective in reducing
methane levels in off-site probes.

Other Future Projects

The County is currently in the process of obtaining approval for the excavation and re-
location of waste in Fill Area I.  Based on discussions with County staff, they anticipate
excavation work to begin in summer of 2002.  However, this date is proposed and no
contracts have been awarded to complete this work to date.  Since the EG requires that
construction of the LFG system occur during the same time period, the County may elect to
change the excavation start date for Fill Area I or otherwise change the project for this
reason.
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In addition, the EG regulation states that a system must be operated such that “gas is
collected from each area, cell, or group of cells in the MSW landfill in which solid waste has
been in place for: (a) 5 years or more if active”.  Waste in Fill Area I is at least 5 years old
and therefore requires a system in October 2002 if it has not been clean-closed.  If the waste
from Fill Area I has been moved elsewhere, it is unclear whether the new area (e.g. Fill Area
II) might need control due to the presence of the older waste from Fill Area I.  The regulation
does not have specific provisions for this particular circumstance; therefore, interpretation of
the regulations may vary as to the age of waste and where systems are required.

This situation will be addressed in the Gas Collection and Control System (GCCS) Design
Plan (Plan), which is also required by the EG.  A variance will be requested from the San
Joaquin Valley Unified Air Pollution Control District (APCD) to exclude Fill Area I from the
requirements of the EG while clean closure is taking place.

Please note that the Plan is a “request” for variance only.  Actual design of the system may
change pending agency approval of the Plan.  Agency approval of the Plan may not occur in
the time to incorporate it into the Request for Proposals for design services; therefore,
modifications may be required during the system’s design stages.

LFG GENERATION ESTIMATES

As a basis of design, SCS prepared estimates of LFG generation at the American Avenue
Landfill based on our best engineering judgement.  We used a first-order kinetic model
developed by the United States Environmental Protection Agency (U.S. EPA).  The model
takes into account site-specific factors which effect LFG generation including past/projected
waste disposal rates, dates of filling, and expected refuse decomposition rates.

Refuse data from 1971 to 1986 was extrapolated from data provided by the County.  Actual
refuse data was used and inputted for 1987 to 1999.  Disposal data for 2000 was based on
an average daily disposal rate of 1,741 TPD noted in the “Joint Technical Document
Amendment #2,” prepared by the County of Fresno dated April 10, 2000.   The disposal rate
for 2001 originated from the “Joint Technical Document Amendment #2,” which anticipated
Assembly Bill 939 (AB 939) diversion efforts to decrease the amount disposed to 1,421 TPD.
Disposal rates after 2001 were projected using a 2% increase in the daily average rate, not
to exceed 796,400 tons per year (permitted daily disposal rate of 2,200 tons per day over
362 days per year).

Input parameters for the model were estimated based on actual recovery data from 38
landfills with similar climates.  Using average annual precipitation data from the Fresno Air
Terminal (1931-1995), the refuse methane generation potential, “Lo,” was compared to 38
landfills and estimated at 85 cubic meters per megagram.  The default value of 0.02 was
used for the methane generation rate constant, “k”, for areas receiving less than 25 inches of
rainfall per year.  In general, the default values refer to the amount of methane generated per
pound of refuse and the rate of refuse decomposition, respectively.
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As shown in Attachment 1, we estimated the current (2001) LFG generation rate to be 799
SCFM.  The estimated peak gas generation rate (and time of occurrence) will be 3,729
SCFM in year 2031. It should be noted that these values represent estimated gas
generation, not recovery rates.

For final design, we suggest the estimated gas generation curve be confirmed or updated
based on verification of past refuse disposal rates and projected refuse disposal rates.

LFG Recoverability

Actual LFG collection rates are expected to be lower than generation rates due to inherent
inefficiencies, liner system and cover provisions, collection system design, and LFG system
operating methods.  It is our opinion that LFG recoverability at landfills generally ranges
between 60 and 85 percent of the amount of gas generated.  For most landfill sites, we
assume the collection efficiency to be 75 percent, which is in the mid to high end of the
industry range and considers the landfill will have a composite bottom liner system and a 1-ft
thick interim cover over the top of the landfill.

REGULATORY CRITERIA

Federal Clean Air Act – New Source Performance Standards Emission Guidelines Rule
(NSPS/EG), 40 CFR Part 60, Subpart Cc, and 40 CFR Part 62, Subpart GGG (Federal
Plan for the EG)

The American Avenue Landfill is considered an “existing” landfill under the NSPS because it
has a design capacity greater than 2.5 million megagrams and it received waste after
December 1987 and has additional design capacity to receive waste.  As such, it is subject to
the NSPS/EG which was promulgated as the Federal Plan for the EG and applies to APCD.

A Tier 2 emissions rate study was performed by SCS (Reference 7) to determine the non-
methane organic compound (NMOC) emission rate for the landfill.  Using the U.S. EPA
Landfill Air Emissions Estimation Model, the estimated NMOC emissions rate for 2000 was
122.2 Megagrams per year (Mg/yr).  Because estimated NMOC emissions will exceed 50
Mg/yr in 2000, a GCCS design plan will be required within 12 months of the reported
exceedence (April 6, 2001), and within 18 months (October 6, 2002) the GCCS must be
installed and operational.

The GCCS must be designed, installed, operated and maintained in accordance with 40 CFR
60.752 through 60.759.  According to 40 CFR 60.753(a), if the landfill is active, LFG must be
collected from each area, cell, or group of cells in the landfill in which solid waste has been in
place for 5 years or more.  Therefore, the EG governs when LFG system modifications are to
occur.

40 CFR Part 258 (Subtitle D) and CCR Title 27

The landfill owner/operator must implement measures to ensure that combustible gas
concentrations do not exceed (1) the lower explosive limit (LEL, or 5% methane by
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 volume) in soils at the property boundary; or (2) 25 percent of the LEL (1.25% methane by
volume) in facility structures.

A remediation plan must be implemented within 60 days of detection and verification that
thresholds have been exceeded.  LFG monitoring showed evidence of elevated combustible
gas concentrations at the northern property line.  Due to these elevated gas concentrations,
the County implemented a temporary air injection system.  Since the activation of the air
injection system, no evidence of elevated LFG concentrations have been detected.

Based on discussions with County staff, it is believed that the source of LFG detected along
the northern boundary of Fill Area II originated from the unlined Fill Area I.  For purposes of
this LFG Master Plan, we will assume that all waste from Fill Area I will be excavated and re-
located to the lined modules in Fill Area II.  Fill Area I will then be lined for future waste
placement and that off-site migration from the newly lined Fill Area I is unlikely to occur.

DESIGN CRITERIA

GCCS Objectives

At the American Avenue Landfill, the proposed GCCS should meet the following functional
objectives based on SCS’ understanding of site conditions, future site development,
estimated gas generation and regulatory criteria:

• provide surface emissions control for regulatory compliance per EG regulations;

• provide effective treatment and disposal of LFG (per AQMD destruction efficiency
requirements);

• comply with the requirements for a GCCS in the EG; and

• provide odor control for aesthetics and public acceptability.

In addition to the functional objectives described above the GCCS should be designed to
enable installation and operation during on-going filling activities.

LFG Collection and Control Concept

According to the fill-sequencing section above, further capacity realization projections for
specific modules were not provided for Fill Area I and Fill Area III.  Therefore, this LFG
master plan will only address the EG rule for Fill Area II, Modules 1 through 8 for the years
2002 through 2008.  Since the landfill is regulated by the EG, the LFG Master Plan will
address five phases when the EG requires control (i.e. when waste is 5 years old).  For Fill
Areas I and III, anticipated build-out of the system will be presented in 10-year increments:
for the year 2015, 2025 and 2035 (expected closure).

The first phase of the system is for the year 2002.  The plan will provide a proposed layout of
the initial system that is required to be built per the EG by October 2002.  The
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next phase is in year 2005 when waste in Module 5 becomes 5 years old.  Modules 6, 7 and
8 will follow every year thereafter (years 2006, 2007, and 2008).  The plan for 2008 will show
the complete proposed layout for Fill Area II since that is when the area is scheduled to be at
final grade.

LFG will be collected from a network of vertical extraction wells, header and lateral piping,
condensate collection traps and extraction blowers.  Collected LFG will then be controlled by
an enclosed ground flare.  Preliminary drawings showing proposed GCCS layout, flare
station, and typical LFG well details have been prepared by SCS and accompany this
memorandum (Figures 1 through 11).

Well-field and Piping Network (Collection System)

General Criteria—

Based on discussions with County staff, the County prefers an above grade header and
lateral system.  This will allow flexibility for the County to move piping to accommodate their
active filling operations.

The intent of SCS’ preliminary well field layout is to apply our best engineering judgement
and EG design guidance where appropriate.  The final GCCS design will be approved and
stamped by a licensed professional engineer with experience in LFG control and recovery.

Vertical Wells—

Extendable vertical wells can be installed in areas that have not reached final grades.  The
extendable vertical wells will also allow operations to continue while gas extraction is taking
place.  Based on discussions with County staff and preliminary review of the fill-sequencing
plan, the staging of the landfill is conducive to vertical wells only.  When the EG requires
control in certain modules, those modules will be near or at interim grades, which is favorable
for vertical wells.

Vertical wells will initially be installed in Modules 1 through 4 where waste is 5 years old.
Vertical well details will consist of 24- to 30-inch diameter borings drilled to at least ¾ of the
depth of waste at final grade.  Since the County is continuing to fill in Modules 1 through 4,
the vertical extraction wells will be designed to accommodate current depths and depths at
final grade.

Original drilled wells will be no deeper than 125 feet (maximum drilling depth for conventional
drilling equipment).  Where depth allows, wells can be equipped with dual extraction casings
consisting of 2 pipes perforated and sealed at different intervals.  This is a cost-effective
approach for providing better control of extraction zones during active filling operations.  Dual
zone extraction wells would be installed in areas deeper than 80 feet.  No wells will be
installed in areas with refuse depths less than 40 feet.

Well casing pipe shall be HDPE and have a minimum diameter of 4 inches with shop
fabricated slotting, square form flush threaded joints, special settlement joints and surface
seals.  This is consistent with the EG’s materials requirement for LFG
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components.  Wells will be backfilled with coarse washed rock and bentonite seals at least 3
feet thick.  In areas where active filling is still commencing, all extraction wells will be
reinforced with corrugated metal pipe (CMP) for added protection.

The horizontal distance (spacing) between vertical wells is a function of well depth and
perforation zone (slotting).  Based on refuse depths and the above criteria, LFG wells will be
spaced 150-350 feet on center.  We assume the radius of influence will be up to 2.5 times
the depth of the well, which is standard engineering practice.  The solid pipe length will be
minimum 20 feet below grade at final build out (i.e. the casing will be slotted at a minimum 20
feet below grade).  This will reduce the potential for air intrusion (with the interim cover), yet
provide enough slotted length of pipe for enhancing collection efficiency.  Typical well details
are attached as Figure 11.

Well Flow Controls/Monitoring--

The vertical wells will be connected to the collection header piping with an ACCUFLO type
control/monitoring unit (assembly) or equivalent unit to minimize long term operation cost.
This control assembly will allow for sampling of gases, pressure, temperature, and flow
measurements.  Each control assembly will also have a valve to control the flow of gas from
the well.  This is also in accordance with the EG.

Collection Header Piping--

The preliminary piping layout has been designed to take advantage of current/future site
grades to minimize number of condensate collection sumps and condensate transmission
lines.  It also takes into account the future filling plans at the site.  All LFG header piping will
be HDPE with a standard dimension ratio of 17.0.

In portions of the landfill that will receive additional refuse, a temporary header pipe will be
used until interim final grades are reached.  The above ground header pipe will traverse the
landfill surface in a manner which minimizes low spots and condensate collection points.
Pipe expansion/contraction offsets and guides should be designed to account for thermal
expansion and contraction of the pipe.

Below ground piping will be used under roads.  All pipe will have a minimum slope of 3
percent on refuse and 0.5 percent in native soils.

For preliminary sizing of the pipe network, the maximum LFG generation rate of 3,729 SCFM
was used in order to estimate flows from each well.  Pipes have also been sized to provide a
minimum vacuum of –20 inches of water column at each well.  For final design, pipe sizes
will be adjusted where necessary to maintain a velocity of less than 2,500 feet per minute
(FPM) for head loss considerations.  A velocity of 1,200 FPM will be used in reverse
condensate flow conditions.

Condensate Collection--

Condensate generation is estimated to range between 290-500 gallons per million cubic feet
of LFG.  Assuming an average LFG collection rate of 1,000 SCFM, the amount of
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condensate generated in a year will range between 152,525 and 262,975 gallons per year or
0.29 to 0.50 gallons per minute.

For small isolated runs of pipes where condensate drainage is in the reverse direction of gas
flow, condensate will drain back into the wells.  This is standard industry practice.  It is
assumed that this will continue to be allowed by regulatory agencies.  In the reverse flow
situations, the well control valves and sampling ports will be located at the high points along
the pipe run.  This will prevent ocndensate accumulation in the header pipes.

It is assumed that accumulated condensate can be pumped to a separate storage tank for
injection into the LFG flare.  Based on discussions with County staff, the County prefers to
keep the condensate separate from the leachate for purposes of condensate injection into
the flare.

Flare Station (Control System)--

SCS consulted with the County regarding the location of the flare station and the only area
currently available is near the leachate storage tank (Figure 3).  This area is located on
native soil and is close to the existing electrical power drop.  The flare station will consist of a
skid-mounted enclosed flare, skid-mounted extraction blowers, moisture separators and
controls, condensate pump station and associated piping and electrical service.

According to the Federal Plan for the EG, gas moving equipment has a maximum life of 15
years.  Therefore, the gas moving equipment and system must be sized to accommodate the
entire landfill’s flow in the year 2017.  Using the U.S. EPA's model, a flow of 2,312 SCFM
was projected for year 2017.  Assuming a GCCS collection efficiency of 75%, which is
expected in a comprehensive LFG system per the “Compilation of Air Pollutant Emission
Factors” (AP-42), the total LFG flow anticipated for the flare is 1,734 SCFM.  The nearest
enclosed standard flare (John Zink) to accommodate this flow has a maximum flow rate of
1,700 SCFM.  Therefore, the 1,700 SCFM flare facility will be used for this design.

Per the EG, the County may choose to install either a candle-type or enclosed flare.
However, based on the initial LFG flow, a candle-type flare may trigger Best Available
Control Technology (BACT) requirements, which would be an enclosed flare.  Also, the
enclosed flare is capable of condensate injection and destruction.  Therefore, the enclosed
flare is recommended for this site.

The enclosed flare should be skid-mounted for possible relocation in the future and is
estimated at a rated capacity of 1,700 SCFM with a 5:1 turndown ratio (low range of 340
SCFM).  This will handle flow from Fill Area II and other new Modules built and requiring
systems at the time of 2017.  The flare will be designed to meet the performance criteria in
the EG rule for destruction efficiency.

Two blowers will initially be provided, each rated at 850 SCFM capacity.  Each blower will be
belt-driven (as opposed to direct drive) to enable adjustment of a wide range of flows and
operating vacuums.  Until LFG recovery at the site reaches 850 SCFM, one
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blower will act a stand-by.  Both blowers will be used when the recovery rate exceeds 850
SCFM.  The flare design will include space for extra blower capacity for back-up at a later
date.

Schedule for Capital Improvements

Based on estimated LFG generation rates, fill-sequencing plans, and EG requirements for
control in cells with waste 5 years old, major capital improvements will be required in years
2002, 2005, 2006, 2007, and 2008.  Estimated capital improvements were also estimated for
years 2015, 2025 and 2035.  Figures 3 through 10 shows the layout of the GCCS at each of
those successive stages.

Attachment 2 provides a summary of anticipated milestones for build out of the LFG system
until closure.  It also presents descriptions of LFG improvements of each fill module and
anticipated timing for system installation along with estimated associated costs for capital
improvements.
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ATTACHMENTS

1. Landfill Gas Generation Estimates
2. Summary of Proposed GCCS Installation Milestones

FIGURES

1. Title Sheet
2. Existing Topography (See Attachment II)
3. Year 2002 GCCS Conceptual Plan (Modules 1-4) (See Attachment IV)
4. Year 2005 GCCS Conceptual Plan (Module 5) (Not Available)
5. Year 2006 GCCS Conceptual Plan (Module 6) (Not Available)
6. Year 2007 GCCS Conceptual Plan (Module 7) (Not Available)
7. Year 2008 GCCS Conceptual Plan (Module 8) (Not Available)
8. Year 2015 GCCS Conceptual Plan (Not Available)
9. Year 2025 GCCS Conceptual Plan (Not Available)
10. Year 2035 GCCS Conceptual Plan (Not Available)
11. Typical Details and Sections (Not Available)

REFERENCES

1. "American Avenue Landfill Alternative Liner Design October 1996," prepared by
EMCON dated October 29, 1996.

2. "Joint Technical Document Amendment #2" prepared by County of Fresno dated April
10, 2000.

3. "Plans for Construction American Avenue Disposal Site Module 5 and 6, Excavation
and Liner System Construction" prepared by the County of Fresno, Public Works &
Development Services Department dated fiscal year 97/98.

4. "Preliminary Closure Plan and Postclosure Maintenance Plan," prepared by EMCON
revised August 1996.

5. "Report of Disposal Site Information" prepared by EMCON revised August 1996.

6. "Solid Waste Facility Permit (SWFP)" Facility/Permit Number 10-AA-0009.  Permit
issued June 6, 2000.  Permit Review Date: June 6, 2005.

7. "Summary Report New Source Performance Standards Tier 2 Sampling, Analysis, and
Landfill NMOC Emission Estimates, American Avenue Landfill, Kerman, California,"
prepared by SCS Engineers dated November 3, 2000.

8. "Waste Discharge Requirements, Order No. 97-200" from the California Regional
Water Quality Control Board, Central Valley Region.
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ATTACHMENT V

SAMPLE AGREEMENT FOR CONSULTANT SERVICES

THIS AGREEMENT is made and entered into this _______ day

of  _________, 2001, between the County of Fresno, a political

subdivision of the State of California, (hereinafter called

"COUNTY"), and

[Consultant's firm name]  ______________________________, Engineer,

(A [State] Corporation / Partnership),

[Individual's name]  ____________________ a sole proprietor doing

business as [Firm name],

[address] __________________________, (hereinafter called

"CONSULTANT").

W I T N E S S E T H:

WHEREAS, COUNTY has completed a Landfill Gas Collection and

Control Master Plan for the American Avenue Landfill, located at

18950 West American Avenue, Kerman, CA 93630-9184, hereinafter

called the LANDFILL; and

WHEREAS, COUNTY desires to retain a consultant __________

engineer to prepare plans, specifications, opinion of probable

construction cost and other documents for the installation of a

Landfill Gas Collection and Control System for Modules 1-4,

hereinafter called the Project; and

WHEREAS, said consultant ____________ engineer has been

selected in accordance with COUNTY's Ordinance Code Chapter 4.10 on

the selection of architects, engineers, and other professionals to

provide the engineering services necessary for the Project.

WHEREAS, said CONSULTANT represents that it is qualified and

willing to perform the __________ engineering services required by
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the COUNTY for these projects.

NOW, THEREFORE, the parties hereto have and by these presents

do agree as follows:

I. CONTRACTING WITH CONSULTANT: BASIC PARAMETERS

A. The COUNTY hereby contracts with the CONSULTANT as an 

independent contractor to provide consultant services as required

for the project.  Said services are described in Article II and

enumerated in Article III herein.

B. The CONSULTANT shall retain specialized subconsultants as

CONSULTANT requires to assist in completing the work.  All

subconsultants used by CONSULTANT shall be approved by the COUNTY

before they are retained by the CONSULTANT, which approval shall

not be unreasonably withheld.  Subconsultants listed in Exhibit

___, attached hereto and incorporated herein, shall be considered

as approved by the COUNTY.  Should CONSULTANT retain any

subconsultants, compensation to be paid to CONSULTANT under Article

V below, shall not be increased.

C. The CONSULTANT's services shall be performed as

expeditiously as is consistent with professional skill and the

orderly progress of the work, based on project schedules prepared

by the COUNTY.

D. The CONSULTANT and affiliated subconsultants shall not

submit bids, or subbids, for the contract construction phase of the

project for which CONSULTANT provides services hereunder.  The

CONSULTANT and its subconsultants, and all other service providers,

shall not provide any project-related services for, or receive any

project-related compensation from any construction contractor,

subcontractor or service provider awarded a construction contract
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for all or any portion of the project for which CONSULTANT provides

services hereunder.  The CONSULTANT and its subconsultants, and all

other service providers, may provide services for, and receive

compensation from a construction contractor, subcontractor or

service provider who has been awarded a construction contract for

all or any portion of the project, provided that any such services

which are rendered, and any compensation which is received therefor

relates to work outside the scope of this Agreement.

E. The contact person(s) for the CONSULTANT shall be:

_______________ telephone _____, fax ______, email, ___, web ____.

II. DESCRIPTION OF THE WORK COVERED BY THIS AGREEMENT: 

The work covered by this Agreement is for the design,

preparation of plans, specifications, and other services needed for

the construction of a gas collection and control system for modules

1-4.

///

///

///

///

///

///

///

///

///

///

///

///

///
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III. CONSULTANT’S SERVICES:

[Consultant’s Services will generally follow those described

in the RFP].

IV. COUNTY'S OBLIGATIONS:

[County’s Obligations will generally follow those described in

the RFP]

V. COMPENSATION: 

A. Total Fee:

1. Notwithstanding any other provisions in this

Agreement, the Total Fee (Basic Fee plus Extra Services Allocation)

for the services required under this Agreement shall be the total

sum of $_________.

B. Basic Fee:

1. Notwithstanding any other provisions in this

Agreement, the Basic Fee for the services required under Article

III shall be the total sum of $_________.  Within the Total Fee

limitation described in Section V.A.1. above, the Basic Fee for

each Phase of the project shall be divided as follows for purposes

of payment scheduling:

Percent Dollars

Phase 1 - Pre-design 5

Phase 2 - Preliminary Plans 25

Phase 3 - Final Plans 40

Phase 4 - Bidding and Award  5

Phase 5A - Construction Inspection 10

Phase 5B - Construction Management 10

Phase 6 - Post Construction  5

Total 100
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2. All expenses incidental to CONSULTANT's performance of

services under Article III of this Agreement shall be borne by

CONSULTANT.  Incidental expenses include, but may not be limited

to, transportation and travel, postage and courier services, photo

and duplicating services, telephone and facsimile charges, computer

storage media, drawing and plotting media, printing of "check

print" plans and plan sets and documents specifically required by

the provisions of Article III. of this Agreement.

C. Extra Services:

1. There will be an additional maximum allocation of

$_________ to pay for authorized Extra Services.  Payment of Extra

Services in excess of $_______ is unauthorized and can only be made

pursuant to a prior written amendment to this Agreement. 

  2. The CONSULTANT shall not undertake any Extra Services

without the advance authorization of the COUNTY Representative. 

The CONSULTANT and the COUNTY shall expressly confirm in writing

the authorization and maximum cost for any such services before the

CONSULTANT is compensated for any work thereon.  CONSULTANT shall

not add markup percentages or costs to subconsultant’s costs unless

expressly authorized in writing by the COUNTY.

3. Payment for Extra Services will be at the hourly and

cost rates set forth in Exhibit A, attached hereto and incorporated

herein.  The rates listed therein are in effect for the duration of

the Agreement.  Such rates for Extra Services may be renegotiated

annually at CONSULTANT’s request, if this Agreement is in effect

longer than one (1) year.

4. The following are consultant services which are

considered as not included in Article III herein, but may be



1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

COUNTY  OF  FRESNO

FRESNO, CALIFORNIA

6

required as Extra Services.

a. Providing construction observation services when

construction exceeds sixty (60) days beyond the original

construction contract schedule as adjusted for weather delays and

as adjusted for delays by CONSULTANT-caused change orders,

negligent errors, or omissions.

b. Conveying or transmitting construction documents

for agency approval when the CONSULTANT is granted prior

authorization by the COUNTY.

c. Making changes to documents which are ordered by

the COUNTY subsequent to COUNTY approval thereof.

d. Preparing change orders when the project scope is

changed on the basis of COUNTY-initiated requests, and such changes

are not a result of negligent errors, acts, or omissions by the

CONSULTANT.

e. If necessary, advising and assisting the COUNTY

with respect to any settlement or litigation arising out of any

failure of the CONTRACTOR to fully perform the construction

contract in accordance with the contract documents.

f. Performing a visual inspection, within one year

following the date of substantial completion (if requested by the

COUNTY on the project), and reporting in writing on detectable

defects in workmanship or material.

g. Providing site surveys, geotechnical, and soil

investigations.

h.  Providing unforeseen, extraordinary, or unique

services or items not covered nor normally included in the Basic

Fee, but authorized by the COUNTY Representative.



1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

COUNTY  OF  FRESNO

FRESNO, CALIFORNIA

7

i. If requested by COUNTY, as provided for in Section

IV.__.(Const.), to retain, when required for the project an

independent testing laboratory to provide necessary soils,

chemical, structural, mechanical, electrical or other tests and

reports as may be necessary to assure quality control and

construction compliance with the plans and specifications.

j. Providing those items under Article III which are

identified as Extra Services.

5. If the CONSULTANT becomes aware of potential

unforeseen expenses that would not be covered by the Basic Fee of

this Agreement or for Extra Services as delineated in this Article

V., Section C., CONSULTANT shall inform the COUNTY of the extent

and nature of such expenses or services.  Upon mutual agreement of

the CONSULTANT and the COUNTY, this Agreement may be amended in

writing to cover such unforeseen expense or cost of Extra Service.

6. In the event the COUNTY Representative expressly

authorizes Extra Services, CONSULTANT shall keep complete records

showing the hours and description of activities worked by each

person who works on the project and all costs and charges

applicable to the Extra Services work authorized.  Should there be

a claim for Extra Services, the CONSULTANT understands and agrees

that he or she must specifically identify the activity, performer

of the activity, reason for the activity, and COUNTY official

requesting the activity, or the claim will be denied.  CONSULTANT

shall be responsible for all subconsultants keeping similar

records.  The CONSULTANT shall not stop the work, including the

design in other areas unrelated to the Extra Services request or

claim, unless it can be shown the project design cannot proceed
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while a claim or request for Extra Services is being evaluated.

D. Payments:

1. Progress payments will be made by the COUNTY upon

receipt of the CONSULTANT's monthly invoices and approval by COUNTY

thereof, based on the COUNTY's evaluation of the completion of the

respective components of the projects(s).  Invoices shall clearly

identify the specific project, agreed maximum project fee, and

phase and description of the work performed], and shall be

submitted with the documentation identified in paragraph V.D.5.

below.  CONSULTANT shall submit separate invoices for Extra

Services, accompanied with copies of any  subconsultant’s invoices

and costs for approved incidentals.   Invoices shall be forwarded

to:

Stuart G. Seiden, Capital Projects Division

Manager

Fresno County Department of Public Works

2220 Tulare Street, Suite 608

Fresno, CA 93721-2106

2. Upon receipt of a proper invoice, the COUNTY

Department of Public Works will take a maximum of five (5) working

days to review, approve, and submit it to the COUNTY

Auditor-Controller/Treasurer-Tax Collector.  Unsatisfactory or

inaccurate invoices will be returned to the CONSULTANT for

correction and resubmittal.  Payment, less retention, will be

issued to CONSULTANT within forty (40) calendar days of the date

the Auditor-Controller/Treasurer-Tax Collector receives the

approved invoice. 

3. COUNTY is entitled to and shall withhold a ten percent
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(10%) retention from the earned compensation in accordance with the

provisions of Article VII of this Agreement.

4. An unresolved dispute over a possible negligent error

or omission may cause payment of CONSULTANT fees in the disputed

amount to be withheld by the COUNTY.

5. Concurrently with the invoices, the CONSULTANT shall

provide its certification acceptable to the COUNTY, and shall

provide, on COUNTY request, copies of issued checks, receipts, or

other COUNTY pre-approved documentation, that complete payment,

less a ten percent (10%) retention, has been made by CONSULTANT to

all subconsultants as provided herein for all previous invoices

paid by the COUNTY, and that CONSULTANT has complied with state

wage and work hour laws and regulations.  However, the parties do

not intend that the foregoing creates in any subconsultant or

subcontractor a third party beneficiary status or third party

beneficiary rights, and expressly disclaim any such status or

rights.

6. Final invoice, and separate invoice for retentions, 

shall be submitted to COUNTY no later than thirty (30) days after

the project is completed.  The CONSULTANT shall provide its

certification acceptable to the COUNTY, on COUNTY request, that all

subconsultants have received full payment for services rendered and

work performed on the project.  Payment for retentions shall not be

made until all post-construction services are completed in

accordance with the provisions of Article III, Section ___ (Post

Construction) of this Agreement, including but not limited to

record drawings approval, operation and maintenance manual review,

and furnishing of required reports.  
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7. In the event the COUNTY reduces the scope of the

project, the CONSULTANT will be compensated on a pro rata basis for

actual work completed and accepted by the COUNTY in accordance with

the terms of this Agreement.

 VI. COMPENSATION RECORDS

The CONSULTANT shall keep complete records showing the hours

and description of activities performed by each person who works on

the project and all associated costs or charges applicable to work

covered by the Basic Fee and approved Extra Services.  The

CONSULTANT will be responsible for all sub-consultants keeping

similar records.

VII. RETENTION FROM EARNED COMPENSATION:

A. In addition to any amounts withheld under Article III.

Section ___.[const phase], COUNTY is entitled to and shall withhold

a ten percent (10%) retention from the earned compensation of the

CONSULTANT.  Such retention from earned compensation may, at the

COUNTY'S option, be applied to all phases of the consultant

services to be provided under this agreement, including those

phases completed and Extra Services.

B. At the request and expense of the CONSULTANT, securities

equivalent to the amount withheld shall be deposited with the

COUNTY or with a state or federally chartered bank in California as

the escrow agent, in accordance with Section 22300 of the

California Public Contract Code, attached hereto as Exhibit __ and

incorporated herein, which provides for the substitution of

securities for any moneys withheld by a public agency to ensure

performance under a contract.  If such request is made by the

CONSULTANT, the escrow agreement shall be prepared by CONSULTANT in
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compliance with the above-referenced statute and it may be executed

by the Director of the Department of Public Works.

C. When the construction contract for the project has been

satisfactorily performed to the eighty percent (80%) point of

completion without major pending claims, disputes or other matters

in question between the parties, the COUNTY may, at its discretion,

reduce the retention from ten percent (10%) to five percent (5%),

and the resulting surplus funds, less any current-phase or Extra

Service retention, will be paid by COUNTY to CONSULTANT at that

time.  The final retention of five percent (5%) will be paid in

accordance with the payment provisions of this Agreement and upon

receipt of proper invoice, within forty-five (45) days after

completion of all of CONSULTANT's obligations under this Agreement,

including the resolution of all claims and disputes between COUNTY

and CONSULTANT.

VIII. AUDITS, ACCOUNTING AND INSPECTIONS ACCESS:

A. The CONSULTANT shall at any time during regular business

hours, and as often as the COUNTY may deem necessary, make

available for examination by the COUNTY Auditor-Controller /

Treasurer-Tax Collector, or their authorized representatives, all

of CONSULTANT’s records and data with respect to matters covered by

this Agreement.  The CONSULTANT shall permit COUNTY authorities to

audit and inspect all invoices, materials, payrolls, records of

personnel, conditions of employment, and other data relating to

matters covered by this Agreement.

B. The CONSULTANT shall be subject to the examination and

audit of the Auditor General for a period of three (3) years after

final payment under this Agreement (Government Code Section 8546.7)
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IX. ERRORS OR OMISSION CLAIMS AND DISPUTES

A. Definitions:

1. A "Consultant" is a duly licensed Architect or

Engineer, or other provider of professional services, acting as a

business entity (owner, partnership, corporation, joint venture or

other business association) in accordance with the terms of an

Agreement with the COUNTY.  

2. A "Claim" is a demand or assertion by one of the

parties seeking, as a matter of right, adjustment or interpretation

of contract terms, payment of money, extension of time, change

orders, or other relief with respect to the terms of the contract. 

The term "Claim" also includes other disputes and matters in

question between the COUNTY and CONSULTANT arising out of or

relating to the contract.  Claims must be made by written notice. 

The provisions of Government Code section 901, et seq., shall apply

to every claim made to COUNTY.  The responsibility to substantiate

claims shall rest with the party making the claim.  The term

"Claim" also includes any allegation of an error or omission by the

CONSULTANT.  

B. In the spirit of cooperation between the COUNTY and

CONSULTANT, the following procedures are established in the event

of any claim or dispute alleging a negligent error, act, or

omission, of the CONSULTANT.

1. Claims, disputes or other matters in question between

the parties, arising out of or relating to this Agreement, shall

not be subject to arbitration, but shall be subject to the

following procedures.

2. The project manager of COUNTY and CONSULTANT shall
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meet and confer and attempt to reach agreement on any dispute,

including what damages have occurred, the measure of damages and

what proportion of damages, if any, shall be paid by either party. 

The parties agree to consult and consider the use of mediation or

other form of dispute resolution prior to resorting to litigation.

3. If the COUNTY and CONSULTANT cannot reach agreement

under the immediately preceding paragraph IX.B.2., the disputed

issues may, upon concurrence by all parties, be submitted to a

panel of three (3) for a recommended resolution.  The CONSULTANT

and the COUNTY shall each select one (1) member of the panel, and

the third member shall be selected by the other two panel members. 

The discovery rights provided by California Code of Civil Procedure

for civil proceedings shall be available and enforceable to resolve

the disputed issues.  Either party requesting this dispute

resolution process shall, when invoking the rights to this panel,

give to the other party a notice describing the claims, disputes

and other matters in question.  Prior to 20 days before the initial

meeting of the panel, both parties shall submit all documents such

party intends to rely upon to resolve such dispute.  If it is

determined by the panel that any party has relied on such

documentation, but has failed to previously submit such

documentation on a timely basis to the other party, the other party

shall be entitled to a 20-day continuance of such initial meeting

of the panel.  The decision by the panel is not a condition

precedent to arbitration, mediation or litigation.  

4. Upon receipt of the panel's recommended resolution of

the disputed issues, the COUNTY and the CONSULTANT shall again meet

and confer and attempt to reach agreement.  If the parties still
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are unable to reach agreement, each party shall have recourse to

all appropriate legal and equitable remedies.

C. The procedures to be followed in the resolution of claims

and disputes may be modified at any time by mutual agreement of the

parties hereto.

D. The CONSULTANT shall continue to perform its obligations

under this Agreement pending resolution of any dispute, and the

COUNTY shall continue to make payments of all undisputed amounts

due under this Agreement.

E. When a claim by either party has been made alleging the

CONSULTANT's negligent error, act, or omission, the COUNTY Project

Manager and the CONSULTANT shall meet and confer within twenty-one

(21) days after the written notice of the claim has been provided.

X. JOINDER OF PARTIES

The CONSULTANT, the CONSULTANT's consultants of any tier,

subcontractors of any tier, suppliers and construction lenders

shall all be bound by the dispute resolution provisions of this

Agreement, and immediately upon demand of COUNTY or CONSULTANT,

shall participate in and shall become parties to the dispute

resolution process, provided they have signed any document that

incorporates or refers to the dispute resolution provisions of this

Agreement.  Failure of CONSULTANT, whether intended or inadvertent,

to ensure that such nonparties have signed such a document shall

inure only to CONSULTANT's detriment, if any there be.  COUNTY

shall not suffer a detriment by CONSULTANT's action or inaction in

this regard.  If such a party after due notice fails to appear at

and participate in the dispute resolution proceedings, the panel

established in accordance with the provisions of paragraph IX.B.3.
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shall make a decision based on evidence introduced by the party or

parties who do participate. 

XI. CONSULTANT'S OBLIGATIONS RELATING TO CONSTRUCTION CLAIMS

A. The CONSULTANT will review and analyze construction

contract claims and recommend resolution of them as soon as

possible following receipt of demand by COUNTY.

B. Within a reasonable time after receipt of a claim, the

CONSULTANT shall provide a written analysis of the claim to the

COUNTY, signed by the CONSULTANT and any affected sub-consultants. 

The written analysis shall include the CONSULTANT's professional

opinion of the responsibility for payment of the claim, with

supporting facts and documentation.  A copy of the written analysis

shall be provided to the respective insurance adjusters for

CONSULTANT and any affected sub-consultant.

C. Upon receipt of a claim, the CONSULTANT may also take one

(1) or more of the following actions, within ten (10) days of

receipt of a claim:

1. Request additional supporting data from the claimant,

requiring that such data be supplied within ten (10) days of the

request;

2. Submit a schedule to the parties indicating when the

CONSULTANT expects to respond to the claim, which schedule shall

not exceed thirty (30) days from CONSULTANT's original receipt of

the claim;

3. Recommend rejection of the claim in whole or in part,

stating the reasons for such rejection;

4. Recommend approval of the claim by the other party, or

5. Suggest a compromise.
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D. In every case, CONSULTANT shall provide its recommended

resolution of a claim within thirty (30) days from the original

receipt of claim, unless the CONSULTANT obtains COUNTY's prior

written approval.

XII. INDEPENDENT CONTRACTOR:

A. In performance of the work, duties, and obligations

assumed by CONSULTANT under this Agreement, it is mutually

understood and agreed that CONSULTANT, including any and all of

CONSULTANT's officers, agents and employees, will at all times be

acting and performing as an independent contractor, and shall act

in an independent capacity and not as an officer, agent, servant,

employee, joint venturer, partner or associate of the COUNTY. 

Furthermore, COUNTY shall have no right to control or supervise or

direct the manner or method by which CONSULTANT shall perform its

work and function.  However, COUNTY shall retain the right to

administer this Agreement so as to verify that CONSULTANT is

performing its obligations in accordance with the terms and

conditions thereof.  CONSULTANT and COUNTY shall comply with all

applicable provisions of law and the rules and regulations, if any,

of governmental authorities having jurisdiction over matters the

subject thereof.

B. Because of its status as an independent contractor,

CONSULTANT shall have absolutely no right to employment rights and

benefits available to COUNTY employees.  CONSULTANT shall be solely

liable and responsible for providing to, or on behalf of its

employees all legally-required employee benefits.  In addition,

CONSULTANT shall be solely responsible and save COUNTY harmless

from all matters relating to payment of CONSULTANT's employees,
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including compliance with Social Security, withholding, and all

other regulations governing such matters.  It is acknowledged that

during the term of this Agreement CONSULTANT may be providing

services to others unrelated to the COUNTY or to this Agreement.

XIII. PARTIES BOUND BY AGREEMENT:

This Agreement shall be binding upon the COUNTY, the

CONSULTANT, and their successors in interest, legal

representatives, executors, administrators, and assigns with

respect to all covenants as set forth herein.

XIV.   REQUIRED APPROVALS:

It is understood that the CONSULTANT shall not assign, sublet,

subcontract, or transfer any of CONSULTANT's rights, duties, or

obligations under this Agreement, without the prior express,

written consent of the COUNTY.  Such consent and approval may be

given only by the COUNTY Board of Supervisors.

XV. COMPLIANCE WITH LAWS:

CONSULTANT shall comply with all applicable federal, state,

and local laws, ordinances, regulations, and Fresno County Charter

Provisions in effect at the time of CONSULTANT’s  performance of

the professional services to be provided hereunder.

XVI. GOVERNING LAW:

A. Any controversy or claim arising out of or relating to

this Agreement which cannot be amicably settled without court

action shall be litigated either in a state court for Fresno

County, California, or in the U.S. District Court for the Eastern

District of California, located in Fresno County.

B. The rights and obligations of the parties and all

interpretations and performance of this Agreement shall be governed
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in all respects by the laws of the State of California.

XVII. AMENDMENTS:

Any changes to this Agreement requested either by the COUNTY

or CONSULTANT may only be effected if mutually agreed upon in

writing by duly authorized representatives of the parties hereto. 

This Agreement shall not be modified or amended, nor shall any

rights of a party hereto be waived, except by such a writing.

XVIII. CONSULTANT'S LEGAL AUTHORITY:

[FOR CALIFORNIA CORPORATIONS:]  Each individual executing

this Agreement on behalf of CONSULTANT hereby covenants, warrants,

and represents:  (i) that he or she is duly authorized to execute

and deliver this Agreement on behalf of such corporation in

accordance with a duly adopted resolution of the corporation's

board of directors and in accordance with such corporation's

articles of incorporation or charter and bylaws; (ii) that this

Agreement is binding upon such corporation; and (iii) that

CONSULTANT is a duly organized and legally existing corporation in

good standing in the State of California.

[FOR CALIFORNIA PARTNERSHIPS:]  Each individual executing this

Agreement on behalf of CONSULTANT hereby covenants, warrants, and

represents: (i) that he or she is duly authorized to execute and

deliver this Agreement on behalf of such partnership in accordance

with its Partnership Agreement; and (ii) that this Agreement is

binding upon such partnership; and (iii) that CONSULTANT is a duly

organized and legally existing partnership in the State of

California.

[FOR OUT OF STATE CORPORATIONS:]  Each individual executing 

this Agreement on behalf of CONSULTANT hereby covenants, warrants,
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and represents: (i) that he or she is duly authorized to execute

and deliver this Agreement on behalf of such corporation in

accordance with a duly adopted resolution of the corporation's

board of directors and in accordance with such corporation's

articles of incorporation or charter and bylaws; (ii) that this

Agreement is binding upon such corporation; (iii) that CONSULTANT

is duly organized and legally existing corporation in good standing

in the State of ________, is registered with the California

Secretary of State to do business in the State of California as a

foreign corporation, and; (iv) that each individual executing or

attesting this Agreement on behalf of CONSULTANT hereby covenants,

warrants, and represents:

a. That this Agreement is binding upon such

corporation; and

b. That CONSULTANT shall deliver to COUNTY all

necessary certificates and assurances indicating CONSULTANT's right

to conduct business in the State of California including but not

limited to certificates filed with the California Secretary of

State to conduct business in California and the name and

California-based address of CONSULTANT's agent for receipt of

service of process.

[FOR SOLE PROPRIETOR:]  Each individual executing this

Agreement on behalf of CONSULTANT, a sole proprietor, hereby

covenants, warrants, and represents: (i) that he or she is duly

authorized to execute and deliver this Agreement on behalf of such

sole proprietor; and (ii) that this Agreement is binding upon such

proprietor. 

///
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XIX. HOLD HARMLESS:

A. CONSULTANT shall hold harmless and indemnify COUNTY, its

officers, agents, and employees, against the payment of any and all

costs and expenses (including reasonable attorney fees and court

costs), damages, claims, suits, losses, and liability for bodily

and personal injury to or death of any person or for loss of any

property resulting from or arising out of any negligent or wrongful

acts, errors or omissions of CONSULTANT, its officers, agents, and

employees, in performing or failing to perform any work, services,

or functions under this Agreement.

B. COUNTY and CONSULTANT hereby declare their mutual intent

to cooperate in the defense of any claim, suit, or other action

alleging liability, arising from the negligent performance or

failure to perform of any COUNTY contractor or subcontractor in

connection with the project.  Such cooperation may include an

agreement to prepare and present a cooperative defense after

consultation with CONSULTANT's professional liability insurance

carrier.  

XX. LIABILITY INSURANCE:

A. Prior to commencing the duties under the Agreement with

the COUNTY, the CONSULTANT shall furnish the COUNTY, at no

additional cost to the COUNTY, certificates for the following

insurance policies which shall be kept in force at all times during

the term of the Agreement (i.e., until the Agreement is terminated

or it expires), and for such additional time as may be specified

herein with respect to a particular type of policy.

1. Commercial General Liability Insurance or

Comprehensive General Liability Insurance, naming the COUNTY as an
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additional insured, with limits of not less than $1,000,000 per

occurrence.

2. Comprehensive Automobile Liability Insurance with

limits for bodily injury of not less than $250,000 per person,

$500,000 per accident and for property damages of not less than

$50,000, or such coverage with a combined single limit of $500,000.

3. Worker's Compensation insurance policy as required by

the California Labor Code.

4. Project Specific Professional Liability Insurance:

a. In the minimum amount of at least $1,000,000

coverage per claim, with an annual aggregate of at least

$1,000,000, and with a deductible not to exceed $50,000.  A

deductible greater than $50,000 will be accepted upon the COUNTY

receiving satisfactory, certified information of the CONSULTANT's

ability to support such a deductible.  The financial ability to

support the difference between the $50,000 and greater deductible

amount requested by CONSULTANT shall be guaranteed by any of the

following:

1.  Cash deposit with a trustee bank.

2.  Irrevocable letter of credit issued by a bank

for a period sufficient for the COUNTY to determine if there is a

claim to be made against the CONSULTANT, e.g. six months after

termination of Agreement.

3.  Withholding payment under terms of the

Agreement for the same period as under Article VII. herein.

b. CONSULTANT and subconsultants shall make full

disclosure, in writing to the COUNTY, of all pending and open

claims and disputes during the course of this Agreement that affect
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the specified aggregate limits of the Professional Liability

Insurance policy.  

c. Project Specific Professional Liability Insurance

shall extend for a minimum of two (2) years past the date of final

payment to CONSULTANT, including the resolution of all claims,

disputes, and matters in question regarding the project.  

d. In the event that CONSULTANT voluntarily changes,

or involuntarily changes, due to circumstances beyond its control,

its Professional Liability Insurance policy carrier during the

period such coverage is required to be in force (as specified in

the immediately preceding subparagraph XX.A.4.c), such new policy

shall include prior acts coverage retroactive, at least, to the

date of execution of this Agreement.  CONSULTANT may, at its option

and expense, purchase supplemental or "tail" coverage from the

former policy carrier, negotiate a retroactive reporting date with

the new policy carrier for claims incurred but not reported as of

the date of change in policy carrier, and shall in any event

maintain Professional Liability Insurance in a manner that provides

continuous coverage to the COUNTY throughout the term of this

Agreement, and for a period of two (2) years past the issuance of

final payment to the CONSULTANT.

e. The CONSULTANT shall, provide project specific

professional liability insurance for itself and all sub-consultants

for this project, extending from the beginning of project Phase 1

to two (2) years past the issuance of final payment hereunder to

the CONSULTANT.  This time period specifically includes that time

required for the resolution of all claims and disputes.

f. The CONSULTANT shall provide a vicarious interest
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endorsement to its Professional Liability Insurance policy,

indemnifying the COUNTY for liabilities, damages and/or judgments,

and reasonable attorney’s fees and related costs (a) to the

proportionate extent caused by the negligent errors, acts or

omissions of CONSULTANT and (b) in excess of the deductible

obligation and subject to all of the terms, conditions and

exclusions of the Professional Liability Insurance policy. B.

All policies shall be with admitted insurers licensed to do

business in the State of California.  CONSULTANT shall give COUNTY

at least thirty (30) days written advance notice of any expiration,

cancellation or reduction in the coverage of any of the aforesaid

policies.

C. The COUNTY, its officers, agents and employees,

individually and collectively, shall be named as an additional

insured under the policy for Commercial General Liability Insurance

or  Comprehensive General Liability Insurance, but only insofar as

the operations under this Agreement are concerned.  Such coverage

of COUNTY as additional insured shall apply as primary insurance

and any other insurance, or self-insurance, maintained by the

COUNTY, its officers, agents, and employees, shall be excess only

and not contributing with insurance provided under the CONSULTANT's

policies herein.  

D. In the event CONSULTANT fails to keep in effect at all

times insurance coverage as herein provided, the COUNTY may, in

addition to other remedies it may have, suspend or terminate this

Agreement upon the occurrence of such event.

///

///
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XXI. OWNERSHIP OF DOCUMENTS:  [Complex, various project]

A. CONSULTANT understands and agrees that COUNTY shall retain

full ownership rights of the drawings and the work-product of

CONSULTANT for the project, to the fullest extent permitted by law. 

In this regard, CONSULTANT acknowledges and agrees that

CONSULTANT's services are on behalf of COUNTY and are "works made

for hire," as that term is defined in copyright law, by COUNTY;

that the drawings and work-product to be prepared by CONSULTANT are

for the sole and exclusive use of COUNTY, and shall be the sole

property of COUNTY and its assigns, and the COUNTY and its assigns

shall be the sole owner of all patents, copyrights, trademarks,

trade secrets and other contractual and intangible rights of any

kind or nature in connection therewith; that all the contractual or

intangible rights of any kind or nature, title, and interest in and

to the drawings and work-product will be transferred to COUNTY by

CONSULTANT, and CONSULTANT will assist COUNTY to obtain and enforce

patents, copyrights, trademarks, trade secrets, and other

contractual and intangible rights of any kind or nature relating to

said drawings and work-product; that COUNTY shall be and become the

owner of such drawings and work product, free and clear of any

claim by CONSULTANT or anyone claiming any right through

CONSULTANT.  CONSULTANT further acknowledges and agrees that

COUNTY's ownership rights in such drawings and work product shall

apply regardless of whether such drawings or work product, or any

copies thereof, are in the possession of CONSULTANT, or any other

person, firm, corporation, or entity.  For the purpose of this

Agreement the terms "drawings and work-product" shall mean all

reports and study findings commissioned to develop the design of
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the project, drawings and schematic or preliminary design documents

of the project, certified reproducibles of the original final

construction contract drawings of the project, specifications of

the project, the approved opinion of probable construction cost of

the project, record drawings of the project, as-built plans of the

project, and discoveries, developments, designs, improvements,

inventions, formulas, processes, techniques, or specific know-how

and data generated or conceived or reduced to practice or learning

by CONSULTANT, either alone or jointly with others, that result

from the tasks assigned to CONSULTANT by COUNTY under this

Agreement.

B. If the Agreement is terminated during or at the completion

of the preliminary design phase under Article III, a reproducible

copy of the preliminary design documents shall be submitted by

CONSULTANT to the COUNTY, which may use them to complete the

project in future phases.

C. If the project is terminated at the completion of the

construction document phase of the project, certified reproducibles

on .003" mylars of the original final construction contract

drawings, specifications, and approved opinion of probable

construction cost shall be submitted by CONSULTANT to COUNTY.

[ this D., E. acceptable to consultants, counsel ] 

D. Documents, including drawings and specifications, prepared

by CONSULTANT for any project pursuant to this Agreement are not

intended or represented to be suitable for reuse by COUNTY or

others on extensions of the services provided for this project or

any other project.  Any use of completed documents for other

projects and/or any use of uncompleted documents will be at
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COUNTY's sole risk and without liability or legal exposure to

CONSULTANT.  

E. COUNTY has requested that certain machine-readable

information and data ("CAD data") be provided by CONSULTANT for the

project under this Agreement.  Such CAD data is more specifically

described in Article III.  CONSULTANT shall not be liable for

claims, liabilities or losses arising out of, or connected with (1)

the modification or misuse by COUNTY, or anyone authorized by

COUNTY, of such CAD data; or (2) decline of accuracy or readability

of CAD data due to inappropriate storage conditions or duration; or

(3) any use by COUNTY, or anyone authorized by COUNTY, of such CAD

data for additions to this project or for the completion of this 

project by others, or for other projects. 

XXII. TIME OF COMPLETION:

A. The parties hereto agree to the Production Schedule shown

in Exhibit ___, attached hereto and incorporated herein.  

B. CONSULTANT shall not be held responsible for delays caused

by COUNTY review, or by similar reasons beyond CONSULTANT's

control.

C. CONSULTANT shall complete all services required under this

Agreement in accordance with [Exhibit ___] and this Agreement shall

expire on ____________ unless it is extended in writing by the

Director of the Department of Public Works or his/her designee, or

it is  terminated earlier in accordance with the provisions of

Article XXIII.

E. Time is of the essence in the completion of the services

covered by this Agreement.  Failure of the CONSULTANT to meet any

specific date in the above-referenced schedule, once such failure
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exceeds fourteen 14 calendar days past the specified completion

date (unless the delay is attributable to the COUNTY or State), is

sufficient cause to immediately terminate this Agreement at the

option of the COUNTY in accordance with Article XXIII.C.

XXIII. TERMINATION OF AGREEMENT:

A. This Agreement may be terminated without cause at any time

by the COUNTY upon thirty (30) calendar days written notice.  If

the COUNTY terminates this Agreement, the CONSULTANT shall be

compensated for services satisfactorily completed to the date of

termination based upon the compensation rates and subject to the

maximum amounts payable agreed to in Article V, together with such

additional services satisfactorily performed after termination

which are expressly authorized by the COUNTY Representative in

order to conclude the work performed to date of termination.

B. If the CONSULTANT terminates the Agreement for reasons

other than material breach by the COUNTY, the CONSULTANT shall

reimburse the COUNTY, up to a maximum of $10,000 for the actual

expense of issuing a Request For Proposal (RFP), engaging a new

CONSULTANT, and the new CONSULTANT's cost in becoming familiar with

the previous CONSULTANT's design.

C. The COUNTY may immediately suspend or terminate this

Agreement in whole or in part, where in the determination of the

COUNTY there is:

1. An illegal or improper use of funds;

2. A failure to comply with any term of this Agreement;

3. A substantially incorrect or incomplete report

submitted to the COUNTY; 

4. Improperly performed service.
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D. In no event shall any payment by the COUNTY constitute a

waiver by the COUNTY of any breach of this Agreement or any default

which may then exist on the part of the CONSULTANT.  Neither shall

such payment impair or prejudice any remedy available to the COUNTY

with respect to the breach or default.  The COUNTY shall have the

right to demand of the CONSULTANT the repayment to the COUNTY of

any funds disbursed to the CONSULTANT under this Agreement, which,

in the judgment of the COUNTY and as determined in accordance with

the procedures of Article IX ("Errors or Omissions Claims and

Disputes"), were not expended in accordance with the terms of this

Agreement.  The CONSULTANT shall promptly refund any such funds

upon demand.

E. The terms of this Agreement, and the services to be

provided thereunder, are contingent on the approval of funds by the

appropriating government agency.  Should sufficient funds not be

allocated, the services provided may be modified, or this Agreement

terminated at any time by giving the CONSULTANT thirty (30) days

advance written notice.

XXIV. CONFLICT OF INTEREST:

The CONSULTANT shall comply with the provisions of the  Fresno

County Department of Public Works Conflict of Interest Code,

attached hereto as Exhibit ___ and incorporated herein.  Such

compliance shall include the filing of annual statements pursuant

to the regulations of the State Fair Political Practices

Commission.  

XXV. ENTIRE AGREEMENT:

This Agreement constitutes the entire agreement between the

COUNTY and the CONSULTANT with respect to the subject matter hereof
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and supersedes all previous negotiations, proposals, commitments,

writings, advertisements, publications, and understandings of any

nature whatsoever unless expressly included in this Agreement.  

XXVI. SEVERABILITY:

Should any provision herein be found or deemed to be invalid,

this Agreement shall be construed as not containing such provision,

and all other provisions which are otherwise lawful shall remain in

full force and effect, and to this end the provisions of this

Agreement are hereby declared to be severable.
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IN WITNESS WHEREOF, the parties hereto have caused this

Agreement to be executed as of the day and year first above

written.

CONTRACTOR / CONSULTANT NAME COUNTY OF FRESNO

BY:___________________________ BY:_________________________

TITLE:________________________

(Insert address, tel, fax)

FEDERAL ID NO. _______________

REVIEWED AND RECOMMENDED FOR APPROVED AS TO LEGAL FORM
APPROVAL PHILLIP S. CRONIN, COUNTY COUNSEL

BY:___________________________ BY:___________________________
RICHARD L. BROGAN, DIRECTOR
DEPARTMENT OF PUBLIC WORKS APPROVED AS TO ACCOUNTING FORM

BY:___________________________ BY:___________________________
CAROLINA JIMENEZ-HOGG, DIRECTOR AUDITOR-CONTROLLER/
PLANNING & RESOURCE MANAGEMENT TREASURER-TAX COLLECTOR
DEPARTMENT

Fund:0700/Subclass:15000/Org:
9026/Acct:7295/Memo:24/FY:01

BZ:bz

05/10/01
g\capital\American Ave Landfill\
Sample_agmt\sample_agm_GCS

CHAIRMAN, BOARD OF SUPERVISORS
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